SOLICITATION/CONTRACT/ORDER FOR COMMERCIAL ITEMS
OFFEROR TO COMPLETE BLOCKS 12, 17, 23, 24, AND 30

1. REQUISITION NUMBER

PAGE 1 OF 42

2. CONTRACT NO.

3. AWARD/EFFECTIVE DATE

4. ORDER NUMBER

5. SOLICITATION NUMBER
W912DR-05-T-0082

6. SOLICITATION ISSUE DATE
14-Jun-2005

BALTIMORE MD 21201

7. FOR SOLICITATION a. NAME b. TELEPHONE NUMBER (No Collect Calls) |8. OFFER DUE DATE/LOCAL TIME|
INFORMATION CALL: CHERI R AMES 410-962-3526 12:00 PM 06 Jul 2005

9. ISSUED BY W912DR 10. THIS ACQUISITION IS 11. DELIVERY FOR FOB [12. DISCOUNT TERMS

USAED - BALTIMORE UNRESTRICTED DESTINATION UNLESS

10 SOUTH HOWARD STREET SET ASIDE: 100 % FOR BLOCK IS MARKED

SMALL BUSINESS

|:| SEE SCHEDULE

l HUBZONE SMALL BUSINESS

l 8(A)

|:| 13a. THIS CONTRACT IS A RATED ORDER

UNDER DPAS (15 CFR 700)

13b. RATING

NAICS: 562119

TEL: 14. METHOD OF SOLICITATION
FAX: SIZE STANDARD:10.5M RFQ IEB |:| REP
15. DELIVER TO 16. ADMINISTERED BY CODE |
SEE SCHEDULE
17a.CONTRACTOR/OFFEROR CODE 18a. PAYMENT WILL BE MADE BY CODE
FACILITY
TEL. CODE

SUCH ADDRESS IN OFFER

|:| 17b. CHECK IF REMITTANCE IS DIFFERENT AND PUT

BELOW IS CHECKED

18b. SUBMIT INVOICES ADDRESS SHOWN IN BLOCK 18a. UNLESS BLOCK
SEE ADDENDUM

19. ITEM NO.

20. SCHEDULE OF SUPPLIES/ SERVICES

21. QUANTITY

22. UNIT [23. UNIT PRICE {24. AMOUNT

SEE

SCHEDULE

25. ACCOUNTING AND APPROPRIATION DATA

26. TOTAL AWARD AMOUNT (For Govt. Use Only)

|:| 27a. SOLICITATION INCORPORATES BY REFERENCE FAR 52.212-1. 52.212-4. FAR 52.212-3. 52.212-5 ARE ATTACHED. ADDENDADARED ARE NOT ATTACHED|

|:| 27b. CONTRACT/PURCHASE ORDER INCORPORATES BY REFERENCE FAR 52.212-4. FAR 52.212-5 IS ATTACHED.

ADDENDADARED ARE NOT ATTACHED

28. CONTRACTOR IS REQUIRED TO SIGN THIS DOCUMENT AND RETURN 2
TO ISSUING OFFICE. CONTRACTOR AGREES TO FURNISH AND DELIVER ALL ITEMS
SET FORTH OR OTHERWISE IDENTIFIED ABOVE AND ON ANY ADDITIONAL SHEETS
SUBJECT TO THE TERMS AND CONDITIONS SPECIFIED HEREIN.

COPIES

29. AWARD OF CONTRACT: REFERENCE
|:| OFFER DATED
(BLOCK 5), INCLUDING ANY ADDITIONS OR CHANGES WHICH ARH
SET FORTH HEREIN, IS ACCEPTED AS TO ITEMS:

. YOUR OFFER ON SOLICITATION

30a. SIGNATURE OF OFFEROR/CONTRACTOR

3la. UNI TED STATES OF AVERI CA (SIGNATURE OF CONTRACTING OFFICER)|31c.

DATE S| GNED

30b. NAME AND TITLE OF SIGNER
(TYPE OR PRINT)

30c. DATE SIGNED

31b. NAME CF CONTRACTI NG CFFI CER

TEL:

(TYPE OR PRI NT)

ENAI L:

AUTHORIZED FOR LOCAL REPRODUCTION

PREVIOUS EDITION IS NOT USABLE

STANDARD FORM 1449 (REV 4/2002)
Prescribed by GSA
FAR (48 CFR) 53.212



SOLICITATION/CONTRACT/ORDER FOR COMMERCIAL ITEMS PAGE 2 OF 42

(CONTINUED)

19. ITEM NO.

20. SCHEDULE OF SUPPLIES/ SERVICES

21. QUANTITY 22. UNIT | 23. UNIT PRICE 24. AMOUNT

SEE SCHEDULE

32a. QUANTITY IN COLUMN 21 HAS BEEN

|:| RECEIVED |:| INSPECTED |:|
ACCEPTED, AND CONFORMS TO THE CONTRACT, EXCEPT AS NOTED:

32b. SIGNATURE OF AUTHORIZED GOVERNMENT 32c. DATE

REPRESENTATIVE

32d. PRINTED NAME AND TITLE OF AUTHORIZED GOVERNMENT
REPRESENTATIVE

32e. MAILING ADDRESS OF AUTHORIZED GOVERNMENT REPRESENTATIVE

32f. TELEPHONE NUMBER OF AUTHORIZED GOVERNMENT REPRESENTATIVE

32g. E-MAIL OF AUTHORIZED GOVERNMENT REPRESENTATIVE

33. SHIP NUMBER 34. VOUCHER NUMBER 35. AMOUNT VERIFIED

| PARTIAL | |FINAL

CORRECT FOR

36. PAYMENT 37. CHECK NUMBER

|:| COMPLETE |:| PARTIAL |:| FINAL

38. S/R ACCOUNT NUMBER

39. S/R VOUCHER NUMBER (40. PAID BY

41a. | CERTIFY THIS ACCOUNT IS CORRECT AND PROPER FOR PAYMEN

41b. SIGNATURE AND TITLE OF CERTIFYING OFFICER 41c. DATE

[T42a. RECEIVED BY (Print)

42b. RECEIVED AT(Location)

42c. DATE REC'D(YY/MM/DD) 42d. TOTAL CONTAINERS

AUTHORIZED FOR LOCAL REPRODUCTION
PREVIOUS EDITION IS NOT USABLE

STANDARD FORM 1449 (REV 4/2002) BACK
Prescribed by GSA
FAR (48 CFR) 53.212



Section SF 1449 - CONTINUATION SHEET

INSPECTION AND ACCEPTANCE TERMS
Supplies/services will be ingpected/accepted at:

CLIN  INSPECT AT INSPECT BY ACCEPT AT
0001 N/A N/A N/A

DELIVERY INFORMATION

CLIN  DELIVERY DATE QUANTITY SHIPTO ADDRESS

0001 N/A N/A N/A

W912DR-05-T-0082
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ACCEPT BY
Government

uiC

N/A
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

0001

Maintenance of Local Protection Projects

FFP

CONSTRUCTION OF NEW FACILITIESAND REPAIR/ MODIFY EXISTING
FACILITIES, AND SITE WORK IN ACCORDANCE WITH THE ENCOSED SCOPE
OF WORK LOCATED WITHIN YORK COUNTY, PENNSYLVANIA. THE
PROJECTS ARE INDIAN ROCK DAM AND THE CODORUS CREEK LOCAL
FLOOD PROJECTION PROJECT IN PENNSYLVANIA.

****PRE - BID MEETING WILL BEHELD AT THE SUSQUEHANNA RIVER
PROJECT OFFICE, DANVILLE, PENNSYLVANA ON JUNE 29, 2005 @ 10:00 A.M.
CONTACT BRIAN LINDSAY @ 570-275-9505.* * * % * * x * % *

**** GFF THE ENCLOSED SCOPE OF WORK AND PROVIDE A PROPOSAL FOR

THISLOCATION. THISBPA WILL CLOSE ON JULY 6, 2005 @ 12:00 NOON. ALL
BIDSMUST BE SUBMITTED AT THAT TIME. ALL VENDORS MUST BE CCR BY
THE TIME OF THISAWARD AND TO ACCOMPLISH THISYOU CAN REGISTER
AT http.WWWw.CCr.goy* * *** % x % x

SEE BPA TERMS AND CONDITONS

GOV'T POC: BRIAN LINDSAY @ 570-275-9505
BUYER POC: CHERI AMES @ 410-962-3526

NET AMT

FOB: Destination

CLAUSESINCORPORATED BY FULL TEXT

522435 CHANGESAND CHANGED CONDITIONS (APR 1984)

(a) The Contracting Officer may, in writing, order changes in the drawings and specifications within the general scope
of the contract.

(b) The Contractor shall promptly notify the Contracting Officer, in writing, of subsurface or latent physical
conditions differing materially from those indicated in this contract or unknown unusual physical conditions at the
site before proceeding with the work.

(c) If changes under paragraph (a) or conditions under paragraph (b) increase or decrease the cost of, or time required
for performing the work, the Contracting Officer shall make an equitable adjustment (see paragraph (d)) upon
submittal of a"proposal for adjustment" (hereafter referred to as proposal) by the Contractor before final payment
under the contract.
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(d) The Contracting Officer shall not make an equitable adjustment under paragraph (b) unless--
(1) The Contractor has submitted and the Contracting Officer has received the required written notice; or
(2) The Contracting Officer waives the requirement for the written notice.
(e) Failure to agree to any adjustment shall be a dispute under the Disputes clause.

(End of clause)

52.246-1 CONTRACTOR INSPECTION REQUIREMENTS (APR 1984)

The Contractor is responsible for performing or having performed all inspections and tests necessary to substantiate
that the supplies or services furnished under this contract conform to contract requirements, including any applicable
technical requirements for specified manufacturers' parts. This clause takes precedence over any Government
inspection and testing required in the contract's specifications, except for specialized inspections or tests specified to
be performed solely by the Government.

(End of clause)

252.219-7011 NOTIFICATION TODELAY PERFORMANCE (JUN 1998)

The Contractor shall not begin performance under this purchase order until 2 working days have passed from the
date of itsreceipt. Unless the Contractor receives notification from the Small Business Administration that itis
ineligible for this 8(a) award, or otherwise receives instructions from the Contracting Officer, performance under this
purchase order may begin on the third working day following receipt of the purchase order. If a determination of
ineligibility isissued within the 2-day period, the purchase order shall be considered canceled.

(End of clause)

WAGE DETERMINATIONS
) WAGE DETERM NATI ON DECI SI ON
OF THE SECRETARY OF LABOR

The foll owi ng wage determination will be used to conform
with the requirenents of the Service Contract Act of 1965
(29 CFR 4) of the General Provisions:

Deci sion No. 94-2455 (Rev. 21) dated 9 July 2004

State(s): Pennsylvania
Areas: Pennsylvani a COUNTI ES OF Adams, York
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WAGE DETERM NATI ON NO. 94- 2455 REV (22) AREA: PA YORK

WAGE DETERM NATI ON NO 94- 2455 REV (22) AREA: PA YORK

REG STER OF WAGE DETERM NATI ONS UNDER | U S. DEPARTMENT OF LABCOR
***FOR OFFI G AL USE ONLY BY FEDERAL AGENCI ES PARTI Cl PATI NG N MOU W TH DOL* **
WASH NGTON D. C. 20210

Wage Determination No.: 1994-2455
Revi sion No.: 22
Date O Last Revision: 07/09/2004

WIliam W G oss Di vi si on of
Director Wge Det erninations

State: Pennsyl vani a
Area: Pennsylvania Counties of Adans, York

**Fringe Benefits Required Foll ow the Cccupational Listing**

OCCUPATI ON CCDE - TITLE M NI MUM WACGE RATE
01000 - Administrative Support and O erical Qccupations
01011 - Accounting derk | 9.91
01012 - Accounting Cerk 11 11. 56
01013 - Accounting Gerk 111 13. 66
01014 - Accounting Cerk IV 14. 85
01030 - Court Reporter 14. 35
01050 - Dispatcher, Mtor Vehicle 14. 43
01060 - Docunent Preparation Cerk 10. 24
01070 - Messenger (Courier) 10. 09
01090 - Duplicating Machi ne Qperator 10. 24
01110 - Film Tape Librarian 11. 36
01115 - General derk I 8.29
01116 - Ceneral Cderk Il 9.42
01117 - General derk Il 12.41
01118 - General derk IV 13.93
01120 - Housing Referral Assistant 16. 76
01131 - Key Entry Operator | 10. 27
01132 - Key Entry Qperator 11 10. 58
01191 - Order derk | 10. 09
01192 - Order derk Il 14. 84
01261 - Personnel Assistant (Enployment) | 11.70
01262 - Personnel Assistant (Employnent) I1 13. 14
01263 - Personnel Assistant (Enploynent) 111 14. 74
01264 - Personnel Assistant (Enploynent) |V 16. 46
01270 - Production Control Cerk 15. 97
01290 - Rental derk 11. 48
01300 - Schedul er, Mai ntenance 13. 88
01311 - Secretary | 13. 88
01312 - Secretary Il 15. 30
01313 - Secretary 111 16. 76
01314 - Secretary IV 18. 62
01315 - Secretary V 19. 28
01320 - Service Oder Dispatcher 12.91
01341 - Stenographer | 10. 63
01342 - Stenographer |1 11.93
01400 - Supply Technician 18. 62

Page 6 of 45



01420
01460
01510
01520
01531
01532
01533
01611
01612
01613
03000 -
03010
03041
03042
03043
03044
03045
03071
03072
03073
03074
03101
03102
03103
03160
05000 -
05005
05010
05040
05070
05100
05130
05160
05190
05220
05250
05280
05310
05340
05370
05400
07000 -

- Survey Worker (Interviewer)

- Swi tchboard Qper at or - Recepti oni st
- Test Exani ner

- Test Proctor

- Travel derk |

- Travel derk I1

- Travel derk Il

- Wrd Processor |

- Wrd Processor |1

- Wrd Processor |11

Aut omati c Data Processi ng Cccupati ons
- Conputer Data Librarian

- Computer Operator |

- Computer Operator |1

- Conputer Operator |11

- Conmputer QOperator |V

- Conputer Operator V

- Conputer Programrer | (1)

- Conputer Programmer |l (1)

- Conputer Programmer |11 (1)

- Conput er Programmer |V (1)

- Conputer Systens Analyst | (1)
- Conputer Systens Analyst Il (1)
- Conputer Systens Analyst 111 (1)
- Peripheral Equi pment Qper at or
Aut oot i ve Servi ce Cccupati ons

- Autonotive Body Repairer, Fiberglass
- Autonotive dass Installer

- Autonotive Wrker

- Hectrician, Autonotive

- Mbbil e Equi prent Servi cer

- Motor Equi pnent Metal Mechanic
- Mdtor Equi pnent Metal Worker

- Mdtor Vehicle Mechanic

- Mdtor Vehicle Mechanic Hel per

- Mdtor Vehicle Uphol stery Wrker
- Mdtor Vehicle Wecker

- Painter, Autonotive

- Radi ator Repair Speciali st

- Tire Repairer

- Transm ssi on Repair Speciali st
Food Preparati on and Service Cccupations

(not set) - Food Service Wrker

07010
07041
07042
07070
07130
07250
09000 -
09010
09040
09070
09100
09110
09130

- Baker

- Cook |

- Cook 11

- Di shwasher

- Meat Cutter

- Waiter/Witress

Furni ture Mi ntenance and Repair Qccupations
- Electrostatic Spray Painter
- Furniture Handl er

- Furniture Refinisher

- Furniture Refinisher Hel per
- Furniture Repairer, M nor

- Uphol st erer

W912DR-05-T-0082

14.
10.
15.
15.
.60
10.
10.
11.
12.
15.

11.
13.
15.
19.
20.
23.
18.
23.
25.
26.
24.
26.
27.
13.

16.
15.
15.
15.
13.
16.
15.
16.
14.
14.
15.
15.
15.
13.
16.

15.
12.
15.
13.
14.
15.

35
24
30
30

23
77
54
73
85

08
47
06
14
44
67
71
18
11
17
07
98
62
73

26
06
06
70
76
70
06
26
41
41
06
70
06
29
26

. 80
.41
. 64
.16
.80
.14
.47

70
23
70
10
41
70
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11030 - Ceneral Services and Support Cccupations
11030 - O eaner, Vehicles 9. 67
11060 - El evator Qperator 9. 67
11090 - Cardener 11.82
11121 - House Keeping Aid | 8. 80
11122 - House Keeping Aid Il 9. 96
11150 - Janitor 10. 18
11210 - Laborer, Gounds Mi ntenance 9.91
11240 - Maid or Housenman 8. 80
11270 - Pest Controller 13.12
11300 - Refuse Col |l ector 9.72
11330 - Tractor Qperator 10. 85
11360 - W ndow d eaner 10. 80
12000 - Health Cccupati ons
12020 - Dental Assistant 11. 39
12040 - Energency Medical Technici an (EM)/ Paranedi ¢/ Anbul ance Dri ver 11.84
12071 - Licensed Practical Nurse | 11. 84
12072 - Licensed Practical Nurse |l 13. 29
12073 - Licensed Practical Nurse I|II 14. 87
12100 - Medical Assistant 11. 36
12130 - Medical Laboratory Technici an 14. 75
12160 - Medical Record Oerk 9.77
12190 - Medical Record Technician 13.54
12221 - Nursing Assistant | 9.31
12222 - Nursing Assistant |1 10. 46
12223 - Nursing Assistant |11 11.42
12224 - Nursing Assistant |V 12.81
12250 - Pharmacy Techni ci an 12.19
12280 - Phl ebot omi st 12.81
12311 - Registered Nurse | 19.15
12312 - Registered Nurse |1 23.45
12313 - Registered Nurse |I, Specialist 23. 45
12314 - Registered Nurse |11 28. 37
12315 - Registered Nurse |II, Anesthetist 28. 37
12316 - Registered Nurse |V 33.97
13000 - Information and Arts Cccupations
13002 - Audiovisual Librarian 17. 30
13011 - Exhibits Specialist I 16. 49
13012 - Exhibits Specialist Il 19. 22
13013 - Exhibits Specialist Il 24.99
13041 - Illustrator | 16. 49
13042 - Illustrator 11 19. 22
13043 - Illustrator 111 24.99
13047 - Librarian 22.64
13050 - Library Technician 12. 87
13071 - Phot ographer | 12. 72
13072 - Phot ographer 11 13.92
13073 - Phot ographer 111 14. 44
13074 - Phot ographer 1V 21.56
13075 - Phot ographer V 26. 10

15000 - Laundry, Dry O eaning, Pressing and Rel ated Cccupations

15010 - Assenbl er 7.45
15030 - Counter Attendant 7.45
15040 - Dry d eaner 9. 60
15070 - Finisher, Fl atwork, Machine 7.45
15090 - Presser, Hand 7.45



15100
15130
15160
15190
15220
15250
19000 -
19010
19040
21000 -
21010
21020
21030
21040
21050
21071
21080
21100
21130
21140
21150
21210
21400
23000 -
23010
23040
23050
23060
23070
23100
23120
23125
23130
23140
23160
23181
23182
23183
23260
23290
23310
23340
23370
23400
23430
23440
23460
23470
23500
23530
23550
23580
23640
23700
23740
23760

- Presser, Machine, Drycleaning

- Presser, Machine, Shirts

- Presser, Machine, \Waring Apparel, Laundry
- Sewi ng Machi ne Qper at or

- Tailor

- Washer, Machi ne

Machi ne Tool Cperation and Repair Cccupations
- Machi ne- Tool Qperator (Tool room

- Tool and D e Maker

Mat eri al Handling and Packi ng Cccupati ons
- Fuel Distribution System Operator

- Material Coordinator

- Material Expediter

- Material Handling Laborer

- Oder Filler

- Forklift Qperator

- Production Line Wrker (Food Processing)
- Shi ppi ng/ Recei ving O erk

- Shi ppi ng Packer

- Store Wrker |

- Stock derk (Shelf Stocker; Store Worker I1)
- Tools and Parts Attendant

- Warehouse Speci al i st

Mechani cs and Mai nt enance and Repair Cccupati ons
- Aircraft Mechanic

- Aircraft Mechani c Hel per

- Aircraft Quality Control |nspector

- Aircraft Servicer

- Aircraft \Wrker

- Appliance Mechanic

- Bicycle Repairer

- Cable Splicer

- Carpenter, Mintenance

- Carpet Layer

- Electrician, Mintenance

- El ectroni cs Technician, Mintenance |

- H ectronics Technici an, M ntenance ||

- H ectronics Technici an, M ntenance |11
- Fabric Wrker

- Fire Al arm System Mechani c

- Fire Extinguisher Repairer

- Fuel Distribution System Mechanic

- General Mintenance Wrker

- Heating, Refrigeration and Air Conditioning Mechanic
- Heavy Equi pment Mechanic

- Heavy Equi pment Oper at or

- I nstrument Mechanic

- Laborer

- Locksnmith

- Machi nery Mai nt enance Mechanic

- Machi ni st, Mi ntenance

- Mai ntenance Trades Hel per

- MITwight

- Ofice Appliance Repairer

- Painter, Aircraft

- Pai nter, Mintenance

W912DR-05-T-0082

B
© OO NNN

16.
18.

15.
15.
15.
12.
13.
13.
13.
13.
13.
10.
13.
13.
13.

19.
14.
20.
16.
13.
15.
13.
24.
16.
12.
18.
19.
20.
21.
16.
18.
15.
18.
15.
18.
18.
16.
18.
11.
15.
18.
17.
15.
20.
17.
17.
15.

45
45
45
23
77

.14

49
84

96
97
97
80
41
83
83
25
25
87
60
83
83

67
78
42
72
40
70
29
89
30
73
97
68
51
24
16
86
26
86
25
59
81
62
86
25
70
10
09
59
49
95
27
70
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23790 - Pipefitter, Maintenance 18. 76
23800 - Pl unber, Maintenance 17. 25
23820 - Pneudraulic Systens Mechanic 18. 86
23850 - Rigger 18. 86
23870 - Scal e Mechanic 17.05
23890 - Sheet-Metal Wrker, Maintenance 16. 68
23910 - Smal | Engi ne Mechanic 15. 06
23930 - Tel ecomuni cati on Mechanic | 18. 26
23931 - Tel ecomuni cati on Mechanic 11 18. 90
23950 - Tel ephone Li neman 18. 26
23960 - Wl der, Conbination, Mintenance 18. 35
23965 - Well Driller 18. 86
23970 - Wodcraft Wrker 18. 86
23980 - Wodwor ker 15. 26
24000 - Personal Needs Cccupations
24570 - Child Care Attendant 10. 07
24580 - Child Care Center derk 12.55
24600 - Chore A d 8.92
24630 - Honenaker 13. 96
25000 - Plant and System Qperation Cccupations
25010 - Boil er Tender 17.88
25040 - Sewage Pl ant Operator 17. 26
25070 - Stationary Engi neer 17.88
25190 - Ventil ation Equi pnent Tender 13. 44
25210 - Water Treatnent Plant Operator 16. 43
27000 - Protective Service Qccupations
(not set) - Police Oficer 22.38
27004 - Al arm Moni tor 10. 41
27006 - Corrections Oficer 21. 06
27010 - Court Security Oficer 21. 06
27040 - Detention Oficer 21. 06
27070 - Firefighter 19. 96
27101 - cuard | 9.31
27102 - Q@uard |1 10. 41
28000 - Stevedoring/ Longshorenmen Cccupati ons
28010 - Bl ocker and Bracer 16. 69
28020 - Hatch Tender 16. 69
28030 - Line Handl er 16. 69
28040 - Stevedore | 15. 82
28050 - Stevedore Il 17. 22
29000 - Technical Cccupations
21150 - Gaphic Arti st 18. 22
29010 - Air Traffic Control Specialist, Center (2) 30.50
29011 - Air Traffic Control Specialist, Station (2) 21.03
29012 - Air Traffic Control Specialist, Ternminal (2) 23.16
29023 - Archeol ogi cal Technician | 13. 66
29024 - Archeol ogi cal Technician I 15. 29
29025 - Archeol ogical Technician Il 18. 95
29030 - Cartographi c Technician 20. 58
29035 - Conputer Based Training (CBT) Specialist/ Instructor 24. 07
29040 - Gvil Engineering Technician 20.58
29061 - Drafter | 14. 87
29062 - Drafter Il 16. 69
29063 - Drafter 111 18. 66
29064 - Drafter IV 20. 58

29081 - Engi neering Technician | 14. 67
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29082 - Engineering Technician Il 16. 47
29083 - Engi neering Technician 111 18. 55
29084 - Engi neering Technician IV 19. 47
29085 - Engi neering Technician V 27.91
29086 - Engi neering Technician VI 33.79
29090 - Environnental Technician 18. 71
29100 - Flight Sinmulator/Instructor (Pilot) 26. 98
29160 - Instructor 19.17
29210 - Laboratory Technician 14.72
29240 - Mathematical Technician 19. 22
29361 - Paral egal / Legal Assistant | 15.02
29362 - Paral egal / Legal Assistant |1 18. 26
29363 - Paral egal / Legal Assistant |11 22.73
29364 - Paral egal / Legal Assistant |V 27. 06
29390 - Phot ooptics Technici an 17. 47
29480 - Technical Witer 19. 64
29491 - Unexpl oded Ordnance (UXO Technician | 19. 38
29492 - Unexpl oded Ordnance (UXO Technician |1 23.45
29493 - Unexpl oded Ordnance (UXO Technician |11 28.11
29494 - Unexpl oded (UXO Safety Escort 19. 38
29495 - Unexpl oded (UXO Sweep Personnel 19. 38
29620 - Weat her Cbserver, Senior (3) 20.79
29621 - Weat her Cbserver, Conbi ned Upper Air and Surface Prograns (3) 18. 71
29622 - Weat her Cbserver, Upper Air (3) 18.71
31000 - Transportation/ Mbbile Equi pnent Qperation Cccupations
31030 - Bus Driver 12.91
31260 - Parking and Lot Attendant 9.03
31290 - Shuttle Bus Driver 11. 65
31300 - Taxi Driver 11.04
31361 - Truckdriver, Light Truck 11. 63
31362 - Truckdriver, Medium Truck 12. 34
31363 - Truckdriver, Heavy Truck 16. 11
31364 - Truckdriver, Tractor-Trailer 16. 11
99000 - M scel | aneous Cccupati ons
99020 - Ani nal Caretaker 11. 14
99030 - Cashier 8.23
99041 - Carnival Equi pnent Operator 10. 81
99042 - Carnival Equi pnent Repairer 11. 34
99043 - Carnival Wrker 8.79
99050 - Desk derk 10. 07
99095 - Enbal ner 19. 38
99300 - Lifeguard 10. 19
99310 - Mortician 20. 34
99350 - Park Attendant (Aide) 12. 79
99400 - Phot of i ni shi ng Wirker (Photo Lab Tech., Darkroom Tech) 8.97
99500 - Recreation Speciali st 13. 96
99510 - Recycling Worker 11.94
99610 - Sales derk 9. 62
99620 - School Crossing Quard (Orosswal k Attendant) 9.16
99630 - Sport O ficial 10. 19
99658 - Survey Party Chief (Chief of Party) 17.32
99659 - Surveying Technician (Instr. Person/ Surveyor Asst./Instr.) 15. 45
99660 - Surveying A de 11.28
99690 - Swi nmi ng Pool Qperat or 13. 66
99720 - Vendi ng Machi ne Attendant 11.89

99730 - Vendi ng Machi ne Repairer 13. 66
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99740 - Vendi ng Machi ne Repairer Hel per 11. 89

ALL OCCUPATI ONS LI STED ABOVE RECEI VE THE FOLLON NG BENEFI TS:

HEALTH & WELFARE: $2.87 an hour or $114.80 a week or $497.47 a nonth

VACATI O\t 2 weeks paid vacation after 1 year of service with a contractor or
successor; and 3 weeks after 10 years. Length of service includes the whole span of
conti nuous service with the present contractor or successor, wherever enployed, and
with the predecessor contractors in the performance of simlar work at the sane
Federal facility. (Reg. 29 CFR 4.173)

HOLI DAYS: A minimum of ten paid holidays per year: New Year's Day, Martin Luther
King Jr.'s Birthday, Washington's Birthday, Menorial Day, |ndependence Day,

Labor Day, Colunbus Day, Veterans' Day, Thanksgiving Day, and Christnmas Day. (A
contractor may substitute for any of the naned holidays another day off with pay in
accordance with a plan communicated to the enpl oyees involved.) (See 29 CFR 4.174)
THE OCCUPATI ONS WH CH HAVE PARENTHESES AFTER THEM RECEI VE THE FOLLOW NG BENEFI TS (as
nunber ed) :

1) Does not apply to enpl oyees enployed in a bona fide executive, adm nistrative
or professional capacity as defined and delineated in 29 CFR 541. (See CFR 4. 156)
2) APPLI CABLE TO Al R TRAFFI C CONTROLLERS ONLY - N GHT DI FFERENTI AL:  An enpl oyee is
entitled to pay for all work perforned between the hours of 6:00 P.M and 6:00 A M
at the rate of basic pay plus a night pay differential amounting to 10 percent of
the rate of basic pay.

3) WEATHER OBSERVERS - N GHT PAY & SUNDAY PAY: |If you work at night as part of a
regul ar tour of duty, you will earn a night differential and receive an additiona
10% of basic pay for any hours worked between 6pmand 6am |f you are a full-tine
enpl oyed (40 hours a week) and Sunday is part of your regularly schedul ed wor kweek,
you are paid at your rate of basic pay plus a Sunday prenium of 25% of your basic
rate for each hour of Sunday work which is not overtime (i.e. occasional work on
Sunday outside the normal tour of duty is considered overtime work).

HAZARDOUS PAY DI FFERENTI AL: An 8 percent differential is applicable to enpl oyees
enpl oyed in a position that represents a high degree of hazard when working with or
in close proximty to ordinance, explosives, and incendiary materials. This

i ncludes work such as screening, blending, dying, mxing, and pressing of sensitive
ordance, expl osives, and pyrotechnic conpositions such as | ead azide, black powder
and phot of | ash powder. Al dry-house activities involving propellants or

expl osives. Denilitarization, nodification, renovation, denolition, and mai ntenance
operations on sensitive ordnance, explosives and incendiary materials. Al
operations involving regrading and cl eaning of artillery ranges.

A 4 percent differential is applicable to enpl oyees enployed in a position that
represents a | ow degree of hazard when working with, or in close proximty to
ordance, (or enployees possibly adjacent to) explosives and incendiary naterials
whi ch involves potential injury such as |aceration of hands, face, or arnms of the
enpl oyee engaged in the operation, irritation of the skin, mnor burns and the
like; miniml danage to imedi ate or adjacent work area or equi pnent being used. All
operations involving, unloading, storage, and hauling of ordance, explosive, and
incendi ary ordnance material other than small arnms ammunition. These differentials
are only applicable to work that has been specifically designated by the agency for
ordance, explosives, and incendiary material differential pay.

** UNl FORM ALLOMNCE **

If enployees are required to wear uniforms in the performance of this contract
(either by the terms of the Governnent contract, by the enployer, by the state or
local law, etc.), the cost of furnishing such uniforns and mai ntaini ng (by

I aundering or dry cleaning) such unifornms is an expense that may not be borne by an
enpl oyee where such cost reduces the hourly rate bel ow that required by the wage
determination. The Departnent of Labor w |l accept paynent in accordance with the
foll owi ng standards as conpliance
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The contractor or subcontractor is required to furnish all enployees with an
adequat e nunber of uniforns w thout cost or to rei nburse enpl oyees for the actua
cost of the uniforms. In addition, where uniformcleaning and naintenance is nade
the responsibility of the enployee, all contractors and subcontractors subject to
this wage determ nation shall (in the absence of a bona fide collective bargaining
agreenent providing for a different amount, or the furnishing of contrary
affirmati ve proof as to the actual cost), reinburse all enployees for such cleaning
and mai ntenance at a rate of $3.35 per week (or $.67 cents per day). However, in
those instances where the uniforns furnished are nade of "wash and wear"
materials, may be routinely washed and dried with other personal garnents, and do
not require any special treatnent such as dry cleaning, daily washing, or conmmercial
laundering in order to neet the cleanliness or appearance standards set by the terns
of the Government contract, by the contractor, by law, or by the nature of the work,
there is no requirement that enployees be reinbursed for uniform mai ntenance costs.
** NOTES APPLYI NG TO TH S WAGE DETERM NATI ON **
Source of Qccupational Title and Descriptions
The duties of enployees under job titles listed are those described in the
"Service Contract Act Directory of Cccupations,” Fourth Edition, January 1993, as
amended by the Third Suppl ement, dated March 1997, unless otherwi se indicated. This
publication may be obtained fromthe Superintendent of Documents, at 202-783-3238
or by witing to the Superintendent of Docunents, U S. Government Printing Ofice,
Washi ngton, D.C. 20402. Copies of specific job descriptions may al so be obtained
fromthe appropriate contracting officer.
REQUEST FOR AUTHORI ZATI ON OF ADDI TI ONAL CLASSI FI CATI ON AND WAGE RATE {Standard Form
1444 (SF 1444)}
Conf or mance Process:
The contracting officer shall require that any class of service enpl oyee which is
not listed herein and which is to be enpl oyed under the contract (i.e., the work to
be performed is not perforned by any classification listed in the wage
deternination), be classified by the contractor so as to provide a reasonabl e
relationship (i.e., appropriate |evel of skill conparison) between such unlisted
classifications and the classifications listed in the wage determ nati on. Such
conforned cl asses of enpl oyees shall be paid the nonetary wages and furnished the
fringe benefits as are determined. Such confornming process shall be initiated by
the contractor prior to the performance of contract work by such unlisted class(es)
of enployees. The conforned classification, wage rate, and/or fringe benefits shal
be retroactive to the commencenent date of the contract. {See Section 4.6 (O (vi)}
When mul tiple wage determ nations are included in a contract, a separate SF 1444
shoul d be prepared for each wage determination to which a class(es) is to be
conf or ned.
The process for preparing a conformance request is as foll ows:
1) Wien preparing the bid, the contractor identifies the need for a confornmnmed
occupation) and conputes a proposed rate).
2) After contract award, the contractor prepares a witten report listing in order
proposed classification title), a Federal grade equivalency (FCGE) for each
proposed cl assification), job description), and rationale for proposed wage
rate), including information regarding the agreement or disagreenent of the
authorized representative of the enpl oyees involved, or where there is no authorized
representative, the enployees thenselves. This report should be submtted to the
contracting officer no later than 30 days after such unlisted class(es) of enployees

SCOPE OF WORK

Section B — Supplies or Services and Prices



W912DR-05-T-0082

Page 14 of 45

BPA Master Dollar Limit; $500,000.00
BPA Cadll Limit: $50,000.00

Period of Performance: 11 Jul 2005 to 31 May 2010
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Section C — Descriptions and Specifications

BPA STATEMENT OF WORK

CENAB-OP-FS

Section B Supplies or Services Prices

BPA for Indian Rock Dam.

Please see the “Bidding” section for adetailed description of the coefficients.

0001 RS Means Coefficient
0002 Non-RS Means Coefficient
0003 Overtime Coefficient for Labor Only

BPA Master Dollar Limit; $500,000.00

BPA Call Limit: $50,000.00

GENERAL REQUIREMENTS
FOR
BLANKET PURCHASE AGREEMENT

The Contractor shall provide all management, supervision, labor, materials, tools and equipment necessary to perform
construction of new facilities, and repair/modify existing facilities, utilities, and site work in accordance with the
below clause entitled " Scope of Work". Whenever the words " Contracting Officer" or Government appear, thiswill
also include direction/concurrence with the Operations Manager, Mr. George Bielen.

Bidders are required to attend a pre-bid meeting before being considered for this contract. The Pre-Bid meeting will
held at the Susquehanna River Project Office, Danville, PA on Friday, May 20, 2005 at 10:00 A.M. Contact Brian
Lindsay, 570-275-9505 for directions. The scope of services shall be negotiated fixed prices Blanket Purchase
Agreement (BPA) construction call records. Upon notice from the Ordering Officer (OO) of arequirement, the
Contractor shall submit a price proposal to the Government for each potential call record. The proposal submitted by
the Contractor shall be a detailed proposal comprised of a breakdown of Iabor, material and equipment quantities and
costs. This breakdown shall also be required for any subcontractors.

PLACE OF PERFORMANCE

The area of work will be performed within Y ork County, Pennsylvania. The projects are Indian Rock Dam and the
Codorus Creek Local Flood Protection Project in Pennsylvania.

PERIOD OF PERFORMANCE
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The period of performance for this BPA shall be for one base year and four one-year option periods (total of 5 years),
beginning with the date of this BPA or upon reaching a total maximum amount of $500,000.00, whichever occursfirst.

Calls under this Agreement may be issued during the entire performance period. Expiration of the performance period
during which orders may be issued shall not affect any order placed prior to the expiration of such period.

CONTRACT VALUE

Thetotal maxi mum BPA value shall be $500,000.00. No individual call under this agreement shall exceed $50,000.

EXTENT OF OBLI GATI ON
The Government is obligated to the extent of authorized calls actually placed against this BPA.

The following authorized individual s are authorized to request performance under the BPA (identified by position
title and/or name).

1) William (Tony) Epps, Gloria Frost, Jackie Henderson, Sandy Wicks and Cheri Ames; Simplified Acquisition
Team, Contracting Division, Baltimore District. No individual call shall exceed $50,000.00.

2) Contracting Officer, Contracting Division, Baltimore District: No individual call
shall exceed $50,000.00.

3) GeorgeA. Bielen, Operations Manager, Susquehanna River Project: No individual call shall exceed $25,000.00

4) Brian A. Lindsay, Environmental Engineer, Susquehanna River Project: No individual call shall exceed
$2,500.00.

5) Ron Bryden, Support Service Specialist, Susquehanna River Project: No individual call shall exceed
$2,500.00.

6) Kimm Rockey, Head Dam Operator, Indian Rock Dam: No individual call shall exceed $2,500.

All BPA Cadllsover $2,500 and under $25,000 will normally be authorized by George Bielen.

PRI CI NG

The prices to the Government shall be aslow, as or lower than those charged the Contractor's most favored
customer. Pricing will normally be based on RS Means Site and L andscape, Cost Data, bare costs with a negotiated
co-efficient and non-prepriced co-efficient (as needed) added to the cost of the BPA call. Thecall record total price
shall be calculated using a combination of established and negotiated unit prices, and estimated/assumed unit
quantities. Preparation of proposals by the Contractor shall not constitute an obligation by the Government to issue
acall record for performance, nor isthe request for proposal to be construed as the Contractor's authority to
commence construction activity. Upon receipt of the Contractor's proposal, the Government shall review the
proposal for completeness, accuracy, and reasonableness. The Government may accept the proposal as stated or
negotiate any aspect of the proposal. Each call record shall include the following information:

1. Dateof the BPA call

2. BPA Contract number and BPA call nhumber
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Item number and description, quantity, unit prices, and total BPA call price
Commencement and BPA call performance period

Accounting and appropriation data

Scope of work.

o 0k w

Upon receipt of the BPA call, the Contractor shall use the BPA call number for internal control. All proposals,
schedules, vouchers, correspondence, etc. must cite the BPA call number, asit isthe Government's tracking
mechanism.

SCOPE OF WORK

1 PURPOSE: Theintent of this contract isto issue fixed price call records through a Blanket Purchase
Agreement (BPA) that provides the Government with a cost-effective rapid response to maintain Local Flood Control
Projectsrelating to, but not limited to the civil, mechanical, structural, security and safety areas of Government
property. Projects may include, but are not limited to channels, embankments, roads, utilities, building and grounds.
The general requirements for the nature and categories of work to be performed under this contract include, but are
not limited to the following: site clearing, tree and brush removal, earthwork, gravel removal, fence repairs, rip-rap
repair or placement, surveying, road and walkway repairs, cast in place concrete, brick and masonry, painting, debris
cleanup, grass mowing and trimming, turf treatment, seeding, sign installation, and drainage structure construction
and/or rehabilitation.

2. EXECUTION OF MULTIPLE CALL RECORDS: The work extends beyond a single construction effort and
requires planning, scheduling, material procurement, and simultaneous management of multiple work crews at various
locations. Call Recordsissued under this Agreement are often time critical and highly visiblein nature. It isimperative
that the Contractor is capable of quickly providing aflexible and multi-disciplined work force.

3. CORPS OF ENGINEERS LIAISON: The Contractor's management/supervision shall interface with the
Ordering Officer (O0). The OO isresponsible for day-to-day Government/Contractor liaison, submittal
review/approval, phased inspections, payment requests approval, etc. Only the Contracting Officer or OO may direct
"changes" to the call record scope of work. Notify the OO 48 hours prior to the actual commencement of work.

4. CONTRACTOR'SMANAGEMENT AND SUPERVISION: The Contractor must execute a flow of
independent call records and adjust his craft mix without impacting other Contractors. The Contractor must
effectively manage his subcontractors to insure that the Government is provided a"seamless' level of effort on each
call record, weather permitting. The Contractor shall provide afull time on-site supervisory representative for any
BPA calls as determined by the Ordering Officer. The superintendent shall be English-speaking.

5. WORK TASKINGS: Call Record scopes will be a simple performance narrative but may include a more
complex fully designed product (100% plans and specs). Where specific scope details can not be provided, the
Contractor and the Government will reach an agreement on line item identity, quantity, and performance period to
fulfill the intent of the call record.

CALL RECORD PREPARATI ON

1 SITE VISIT: Upon receiving aregquest for proposal from the Ordering Officer, the Contractor shall meet with
the Corps' designated representative responsible for coordinating/negotiating the call record. Aninitial sitevisit and
scope clarification meeting(s) may be performed to further define and/or clarify the call record requirements. The
Contractor shall have the following time schedule for submittal of aproposal, based on the estimated value of the call
record, except in emergency conditions (See 2.10):

ESTIMATED VALUE OF BPA CALL SCHEDULE
Under $10,000 5 working days
$10,001 to $25,000 10 working days
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$25,001 to $50,000 15 working days
The Contractor shall notify the Government within two working days of receipt of a Request for Proposal for an
individual call record if the Contractor cannot meet the above schedule. The Contractor shall also propose an
alternate schedul e, subject to the approval of the Government.

2. CALL RECORD COST COMPUTATION

Definitions: The following definitions are general in nature and are further defined/illustrated in the subparagraphs
below:

"Normal Working Hours" coefficient isto be for work that is contemplated or scheduled to be conducted during a
normal forty (40) hour work straight time week. Thisitem shall contain incidental overtime required to finish tasks that
were contemplated to be worked during straight time hours.

"Non-Normal Working Hours" coefficient isto be for work that is contemplated or scheduled to be conducted during
other than anormal straight time forty (40) hour work week, but exclusive of incidental overtime. Non-Normal Hours
may be shift work other than the first shift, and evening or weekend hours and used only when directed by the
Government.

"Brand name" refersto specific material (s) and/or equipment which the Contractor is directed to use. It may be used
in prepriced or non-prepriced work.

"Documentation” means shop drawings and incidental drawings and/or minor designs necessary to complete the
BPA call.

"Fixed Field Office Overhead" means contract costs incurred on a one-time basis for the BPA call.

PERFORMANCE OF BPA CALLS

In performance of work under this contract, the Contractor shall:

1 Provide the OO with aweekly work schedule, listing the BPA call to be performed for the followingweek and
the trades involved by 2:00 p.m. of the proceeding Friday. The OO shall be notified immediately if revisions of the

schedule are necessary during the workweek.

2. Arrange with the OO a sequence of procedures, means of access, and areas for storage of materials and
equipment. Only materials and equipment to be used for work under this contract may be stored at the assigned area.

SPECI FI CATI ONS

Technical direction/specifications shall be in accordance with the US Army Corps of Engineers Guide Specifications
for Construction, Section 01010, attached.

DELI VERY SCHEDULE

Thetime for completion of the work under the BPA call shall be stated therein. Delivery schedules shall include time
for al activities from date of issuance of the BPA call, including ordering materials and time required for final clean-
up, inspection, acceptance and close out of the BPA call.

NOTI CE OF COVPLETI ON OF BPA CALL
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The Contractor shall notify the OO, in writing upon completion of each individual BPA call. The Contractor shall
give advance notice of the date work will be fully completed and ready for final inspection.

DEBRISREMOVAL FROM STE:

Load all trucksleaving the site with loose debris in a manner that will prevent droppings of materials on streets.
Fasten suitable tarpaulins over the load before they enter surrounding highways. Comply with all regulations when
handling hazardous materials. The Government shall be provided with a copy of al landfill dumping receipts.

MATERIALSDELIVERY & HANDLING:

The Contractor shall provide the means, manpower and equipment to accept and unload all materials delivered to the
sites for work under this contract. The Government will not accept deliveries, nor will Government equipment and
manpower be used for material handling.

APPENDI X A Coefficients
1. INTENT: Theintent of thisappendix isto:

1.1 Identify which costs are or are not included in the normal working hours coefficient and the non-normal
working hours coefficient.

1.2 Identify unit cost adjustments.

1.3 Identify other priorities and conditions that affect the costing.

2. Thefollowing pertainsto CLIN pricing.

2.1 Waste of excess material quantities are incidental costsincluded within the contract unit prices. Quantities
used on individual delivery order proposals shall be taken from field measurements or design plans, as
appropriate, without allowance for waste.

2.2 Costsfor expendable supplies, lubricants and wear and tear on tools are incidental to the installation and
construction costs and are included in the bare material cost lineitems. These will not be paid for
separately.

2.3 If conditions beyond the control of the Contractor are expected to significantly impact the continuous
execution of the work, "overtime" and/or "non-standard time" may be warranted. The labor hour adjustment
islimited to those unit lines affected by the anticipated impact.

24 Prepriced lineitem adjustments shall only be applied to those line items affected by the work.

25 Mobilization and demobilization costs are to be listed in the R.S. Meansline items for the BPA call.

2.6 No adjustment to the coefficient will be made for locality.

2.7 Costsfor all requirementsidentified in the Special Clauses, Section 01010 are to beincluded in the
coefficient unless otherwise noted in the attached matrix.

3. Theintent of this matrix isto identify which costs are included in the coefficients, and which are not included.
All other costs not identified in this matrix (or el sewhere addressed in this contract) shall be considered included
in the established coefficients.

Thefollowing items are considered asto be included in the CLIN Items or Allowances

ITEM DEFINITION (if required)

Field Office Expense Except for those items included defined as Fixed
Price Field Office Overhead
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Field Personnel or Project Supervisor Miscellaneous Foremen are considered part of the
Unit price
Architectural Fees, Engineering Feesand These feeswill be paid through thelineitem
Shop Drawings allowances upon presentations of costs for work

that is considered as an extension of the design

Fixed price Field Office Overhead These coststo set up and remove the field office

complex, and its utility hook upswill be paid through
the line item all owance upon presentation of costs.

Cut and Patch to match existing

Dust Protection

Material Handling and Storage

Temporary Shoring and Bracing

Temporary Construction

Safety Requirements

Personnel Protective Equipment

Equipment and Scaffolding

Barriers and Enclosures

Fina Clean-up

Contingencies

APPENDI X B: BPA CALL PROPCSAL FORNMAT

The delivery order proposal shall be of sufficient detail to identify, quantify, and rationalize the use of all prepriced
and non-prepriced lineitems as noted herein.

1. BPA CALL ESTIMATE: For non- MEANS work, the estimate format shall include:

11

12

MEANSCLIN Items: Provide the Line Item Number. Quantities estimated along with the total bare costsfor
that quantity shall also be provided lineitem by lineitem. Any changesto these lineitems (as allowed by
Appendix A) shall be highlighted. No other changeswill be allowed. The rationale for these unit price
changes shall be addressed in the narrative, which will be numerically "keyed" back to the lineitem. Bare
costswill be subtotaled at the division, subdivision, and major lineitems levels.

Non-Means Line Items: These items should be identified (highlighted) within the appropriate prepriced line
item format (either unit or assembly lineitems.). A brief description of the unit line should beidentified in
the estimate format. To the extent practical, ** material, labor and equipment costs per unit should be
identified in the estimate along with the total material, labor and egquipment cost. A more detailed
description, rationale for use, assumptions and cost backup information required to justify/document this
negotiated lineitem shall be provided in the accompanying narrative. This narrative shall be keyed to the
estimate.

**Note: "to the extent practical” is dependent on the nature of the contract vehicle used to procure the non-
prepriced lineitem. For self performed work, thisinformation isavailable. For subcontracted non pre-priced work see
below. Theserealities shall be identified in the narrative.

1.3 Non MEANS Subcontracted Items: If an item of work is not listed and is subcontracted, the Contractor shall

secure acomplete price for thiswork and apply an overhead and profit markup only.

14 Highlight lineitemswhere "directed" brand name (s) material isused. Identify any impact on prepriced line

items (if applicable). Explainthe use of the brand name material (s) in a"keyed" narrative.
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Bl DDI NG

The bid coefficients for “RS Means Coefficient” and “Non-R.S. Means Coefficient” (containing full consideration for
overhead, profit and other expenses) shall be amultiplier of the R. S. Means bare costs. Location factors and City
cost indexes shall not be applied. For example, abid coefficient of 1.1 equals the RS Means bare cost times 1.1 which
adds 10% for overhead, profit and other expenses to the RS Means bare costs to establish atota price for aBPA call.

The bid coefficient for “ Overtime for Labor only Coefficient” shall be amultiplier of the R.S. Means bare cost for labor
only. For example, abid coefficient of 1.5 equalsthe R. S. Means bare cost for labor plus 50%. This amount would
then replace the RS Means bare | abor costs and be added to equipment and material costs and then be multiplied by
the R.S. Means Coefficient to establish atotal price for aBPA call.

These coefficients are identified in the bid schedule and are based on the nature of the line items and the price of the
BPA call.
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SECTION 01010
SPECIAL CLAUSES
PART 1- ADMINSTRIATIVE REQUIREMENTS

1.1. PROGRESS SCHEDULING AND REPORTING: (AUG 1999) The Contractor shall provide the services outlined in
each BPA Call within the time period specified by the BPA Call. For projects requiring outages or close coordination
with the facilities, the Contractor may be requested to provide a simplified schedule outlining start and completion
periods of critical items and overall completion of the work.

1.2. PAYMENTSTO CONTRACTORS (NOV 1976) For payment purposes only, an allowance will be made by the
Ordering Officer of 100 percent of the invoiced cost of materials or equipment delivered to the site but not
incorporated into the construction, pursuant to the Contract Clause entitled " Payments under Fixed-Price
Construction Contracts'. The Ordering Officer may also, at his discretion, take into consideration the cost of
material's or equipment stored at locations other than the jobsite, when making progress payments under the contract.
In order to be eligible for payment, the Contractor must provide satisfactory evidence that he has acquired title to
such material or equipment, and that it will be utilized on the work covered by this contract. Further, all items must be
properly stored and protected. Earningswill be computed using 100% of invoiced value. (CENAB-CO-E)

1.3 PURCHASE ORDER (SEP 1875 REV JUN 1991) One readable copy of al purchase orders for materia showing
firm names and addresses, and all shipping bills, or memoranda of shipment received regarding such material, shall be
furnished to the appointed Ordering Officer as soon asissued. Such orders, shipping bills or memoranda shall be so
worded or marked that all material can be definitely identified on the drawings. At the option of the Contractor, the
copy of the purchase order may or may not indicate the purchase price. (CENAB-CO-E)

14 EQUIPMENT OWNERSHIP AND OPERATING EXPENSE SCHEDULE (EFARS 53.0231.5000 (OCT 1995))

141  Thisclause doesnot apply to terminations. See 52.249-5000, Basis for settlement of proposals and
FAR Part 49.

142  Allowable cost for construction and marine plant and equipment in sound workable conditions
owned or controlled and furnished by a Contractor or subcontractor at any tier shall be based on actual costs date
for each piece of equipment or groups of similar serial and services for which the Government can determine both
ownership and operating costs from the Contractor's accounting records. When both ownership and operating costs
can not be determined for any piece of equipment or groups of similar serial or series equipment from the Contractor's
accounting records, costs for that equipment shall be based upon the applicable provisions of EP1110-1-8,
Construction Equipment Ownership and Operating Expenses Schedule, Region East. Working conditions shall be
considered to be average for determining equipment rates using the schedul e unless specified otherwise by the
Ordering Officer. For equipment not included in the schedule, rate for comparabl e pieces of equipment maybe used
or arate may be developed using the formula provided in the schedule. For forward pricing, the schedule in effect at
the time of negotiations shall apply. For retroactive pricing, the schedule in effect at the time the work was performed

shall apply.

1.5. NEGOTIATED MODIFICATIONS. Modificationsto any BPA Call will be prepared in the same format asthe
basic award. Profit and Overheadisincluded in the R.S. Means Coefficient and the Non-Priced Coefficient.

1.6. PHOTOGRAPHIC COVERAGE: (SEP 85) All photography under this contract shall be coordinated with the
Ordering Officer.

1.7 REAL PROPERTY EQUIPMENT DATA: (APR 1975) At or before the time of completion of the BPA Call, the
Contractor shall submit to the Ordering Officer, a complete itemized list, including serial and model humber where
applicable, showing the unit retail value of each Contractor furnished item of mechanical, electrical and plumbing
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equipment installed by the Contractor under this contract. For each of the items which are specified herein to be
guaranteed for a specified period from the date of acceptance thereof, either for beneficial use or final acceptance,
whichever is earlier, against defective materials, design, and workmanship, the following information shall be given:
the name, address and telephone number of the subcontractor, Equipment Supplier, or Manufacturer originating the
guaranteed item. The list shall be accompanied by a copy of the specific guarantee document for each item whichis
specified herein to be guaranteed if one had been furnished to the Contractor by the Equipment Supplier or
Manufacturer. The Contractor's guarantee to the Government of these itemswill not be limited by the terms of any
manufacturer's guarantee to the Contractor. (CENAB-CO-E)

1.8. OPERATING AND MAINTENANCE DATA (JUL 1979) The Contractor shall submit to the Ordering Officer, at a
time prior to the 50% project completion time, alist of proposed maintenance and instruction manuals to be furnished
the Government and the scheduled dates of all required field instructions to be provided by Contractor furnished
personnel or manufacturer's representatives. All maintenance and instruction manuals must be furnished to the
Ordering Officer at least 2 weeks prior to the scheduled dates of any required Contractor furnished field instructions
or at least one month prior to project completion if no Contractor furnished field instructions are required. (CENAB)

1.9. SECURITY REQUIREMENTS: Contractor personnel proposed to work under this contract must successfully
pass police background investigations prior to being admitted to the U.S. Army Corps of Engineersinstallation.
Upon contract award, the Contractor will be provided with U.S. Army Corps of Engineers Contractor Personnel
Access Forms. Within five business days of award of a BPA Call and receipt of the personnel access forms, the
Contractor shall submit completed personnel access formsto the Ordering Officer.

1.10 Emergency Response Plan: The Contractor shall submit awritten emergency response plan capabl e of
responding to flood related emergencies which shall include, but not limited to the following items:

1.10.1 Written Sequence of Response.
1.10.2 24 Hour Emergency Contact Phone numbers.
1.10.3 Available Equipment to Respond.
1.10.4 Available Manpower to Respond.
1.10.5 Available Sub-Contractors or Additional Resources.

111 Deposit And Debris Removal: A record of deposit and debris removal shall be maintained by the Contractor
and submitted to the COR upon completion of the removal.

1.12 Payment: The Contractor will be paid only for work accomplished and performed in accordance with the
specifications and the requirements of the BPA calls. The Contractor’ s administrative time to accomplish work,
including estimates and time spent traveling to and from the job site and for the purpose of transporting personnel,
equipment, materials, and supplies or other itemsto the job site will not be considered as work for payment under this
contract. Payment will be made after acceptance of the work by the Government. Work includes all contractual
requirements including supporting documents.

1.13 Pre-Work Conference A Pre-Work Conference will be arranged by the Contracting Officer’ s Representative
after award of contract and before commencement of work. The COR will notify the Contractor of the date, time and
location set for the meeting. At this conference, the Contractor shall be orientated with respect to Government
procedures and line of authority, contractual, administrative, and construction matters. Additionally, a schedule of
required submittals will be discussed.

1131 The Contractor shall bring to this conference the following itemsin either completed or draft form:

Hazard Analysis Plan
Accident Prevention Plan

Activity Hazard Anal yses
Written Hazard Communication Program
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Emergency Response Plan

L etter Appointing Superintendent(s)
List of Emergency Contact(s)

List of Subcontractors

1.14 Operations and Storage Areas. The Contractor shall confine all operations (including storage of materials) to
areas authorized or approved by the COR. The Contractor shall hold and save the Government, its officers and
agents free and harmless from liability of any nature occasioned by the Contractor’ s performance. The Contractor
shall keep the work area, including storage areas, free from accumulations of waste materials. Before completing
work, the Contractor shall remove from the work site and premises any rubbish, tools, equipment, and materials that
are not property of the Government. Upon completing the work, the Contractor shall restore the work areato the
original condition, satisfactory to the COR.

1.15 Permitsand Licenses. The Contractor shall acquire any permits and comply with all applicable Federal, State
and local laws and regulations.

PART 2 - JOB CONDI TI ONS

2.1. LAYOUT OF WORK: (APR 1972) The Contractor shall lay out hiswork and shall be responsible for al
measurements in connection therewith. The Contractor shall furnish, at his own expense, all templates, platforms,
equipment, tools and materials and labor as may be required in laying out any part of the work. The Contractor will
be held responsible for the execution of the work to such lines and el evations shown on the drawings or indicated by
the Ordering Officer. (CENAB)

2.2. UTILITIES: All utility investigations, connections, and disconnections away from the immediate vicinity of the
project site shall be coordinated with the Ordering Officer.

2.21. AVAILABILITY OF UTILITIESINCLUDING LAVATORY FACILITIES: (JUN 1980) it shall bethe
responsibility of the Contractor to provide all utilities he may require during the entire life of the BPA Call. He shall
make his own investigation and determinations as to the availability and adequacy of utilities for hisusefor
construction purposes and domestic consumption. He shall install and maintain all necessary supply lines,
connections, piping, and metersif required, but only at such locations and in such manner as approved by the
Ordering Officer. Beforefinal acceptance of work under this BPA Call, al temporary supply lines, connections and
piping installed by the Contractor shall be removed by himin a manner satisfactory to the Ordering Officer. (CENAB)

2.3. DISPOSAL OF EXISTING MATERIAL AND EQUIPMENT: (DEC 1975) All removed, dismantled or demolished
material and/or equipment including rubble, scrap and debris not specified or indicated by the Government to be
salvaged or reinstalled under this BPA Call or otherwise retained for disposal on Government land will become the
property of the Contractor and shall be promptly removed from the site and disposed of by the Contractor at his own
expense and responsibility. (CENAB)

2.4, COMPLIANCE WITH AGENCY REGULATIONS (JUL 1980). Thesite of thework is at a Government agency
and all rules and regulations issued by the authorized agency officials covering general safety, security, sanitary
requirements, pollution control, traffic regulations and parking, shall be observed by the Contractor. Information
regarding these requirements may be obtained by contacting the Ordering Officer, who will provide such information
or assist in obtaining same from appropriate authorities. (MEMO).

25. PROTECTION OF GOVERNMENT PROPERTY AND PERSONNEL (DEC 1975)
2.5.1. All existing non-Contractor owned material and equipment within the work area shall be protected by the

Contractor from damage caused by construction operations. Existing work damaged by construction operations shall
be promptly repaired by the Contractor at Contractor’s own expense.
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2.5.2. The Contractor shall protect personnel by installing safety rails and/or barricades as applicable to prevent
injury from unauthorized entry into work areas. Warning signs shall be erected as necessary to indicate Construction
areas or hazardous zones. Work shall proceed in such manner asto prevent the undue spread of dust and flying
particles.

2.5.3. The Contractor shall take such additional measures as may be directed by the Ordering Officer to prevent
damage or injury to non-Contractor property or personnel. (CENAB).

26 TIMEEXTENSIONSFOR UNUSUALLY SEVERE WEATHER:

2.6.1 This provision specifies the procedure for determination of time extensions for unusually severe weather in
accordance with the contract clause entitled "Default: (Fixed Price Construction)". In order for the Ordering Officer to
award atime extension under this clause, the following conditions must be satisfied:

a.  Theweather experienced at the project site during the BPA Call period must be found severe; that is,
more severe than the adverse weather anticipated for the project location during any given month.

b. Theunusually severe weather must actually cause adelay to the completion of the project. The delay
must be beyond the control and without the fault or negligence of the Contractor.

2.7. WORKING HOURS: It shall be the Contractor's responsibility to obtain the working hours other than the normal
five (5) day week, 0700 am to 3:30 p.m. except Federal holidays..

28. EXISTING SITEUTILITIES, AND MATERIALS

2.8.1. UTILITY MARKING: The Contractor shall contact the Ordering Officer and the One-Call Service, a
minimum of 14 days and 72 hours, respectively, prior to any excavation, requesting utility locations and markings.
The Contractor shall not proceed with any excavation until all utilities, including abandoned utilities, have been
marked to the satisfaction of the Ordering Officer. Prior to requesting the making of utilities, the Contractor shall
stake out proposed excavations and limits of work with white lines ("White Lining"). It isthe Contractor's
responsibility to ensure that all permits (excavation or otherwise) are current and up-to-date without expiration. In
addition to the above requirements, the Contractor shall:

a. Visualy survey and verify that all utility markings are consistent with existing appurtenances such as
manholes, valve boxes, poles, pedestals, pad-mounted devices, gas meters, etc. prior to any excavation.

b. Hand dig test holesto verify the depth and location of all utilities prior to any mechanical excavation
within the limits of the work. Other non-damaging methods for utility verification, asindicated in (d)
below, may be considered subject to approval by the Ordering Officer. Also, verify that any abandoned
utilities are not active.

c. Preserveal utility markings for the duration of the project to the farthest extent possible.

d. When excavation is performed within 2 feet of any utility line, a non-damaging method of excavation
shall be used. The non-damaging method shall be hand digging. Other non-damaging methods, such
as, soft digging, vacuum excavation, pneumatic hand tools, may be considered subject to approval by
the Ordering Officer.

e. Regardless of the type of excavation, the Contractor shall notify the Contracting Officer aminimum of 72
hours prior to any excavation activity. Failureto notify the Contracting Officer can result in the issuance
of a"Stop Work" order, which shall not be justification for contract delay or time extension. The
Government reserves the right to have personnel present on site during any type of excavation.

f.  The Contractor's Quality Control System Manager shall ensure that all excavation requirements herein
are met at the time of the preparatory phase of quality control, and that the excavation procedures are
reviewed during the preparatory phase meeting. This preparatory phase of control shall also establish
and document contingency plans and actionsto be followed in the even that existing utilities are
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damaged or interrupted. Locations of shut off or isolation devices along with other saf ety features shall
be established and their operation reviewed.

g. Any work other than excavation in the vicinity of autility that could damage or interrupt a utility, such
as, exterior or interior work near transformers, power lines, poles, above ground gas lines, gas meters,
etc. shall be done with extreme care. The Contractor shall specifically note during the preparatory phase
of quality control, the construction techniques to be used to preclude damaging or interrupting any
utility. This preparatory phase of control shall also establish and document contingency plans and
actionsto be followed in the even that existing utilities are damaged or interrupted. Locations of shut
off or isolation devices along with other safety features shall be established and their operation
reviewed.

h. The Contractor shall complete arisk assessment, using the attached checklist, at least one week prior to
the start of any excavation or other work in the vicinity of autility. Therisk assessment shall be
submitted for Government approval prior to any excavation or other work in the vicinity of autility. A
risk assessment shall be completed for each definable feature of work encountering utilities and shall
include all utilities anticipated to be encountered.

2.9. PROTECTION AND MAINTENANCE OF TRAFFIC: The Contractor shall maintain and protect traffic on all
affected roads during any construction period except as otherwise specifically directed by the Ordering Officer.
Measures for the protection and diversion of traffic, including the erection of barricades, placing of lights around and
in from of equipment and the work, and the erection and maintenance of adequate warning, danger, and direction
signs, shall be asrequired by the facility. The Contractor shall be responsible for the repair of any damage to roads
caused by construction operations.

2.10. EMERGENCY WORK: Emergency work isany work required to correct problems caused by failures or
deficienciesto project facilities and property which constitute an immediate danger or health hazard or athreat to
property. The Contractor shall have qualified personnel available on call, 24 hours per day, 7 days per week for
emergency work. The name(s), address(es) and phone number(s) of the person(s) to be contacted in case of an
emergency shall be submitted to the COR prior to commencement of this contract. This person(s) shall have the
authority to act on behalf of the Contractor to perform the necessary emergency work without delay. Emergency
work will beinitiated by notice (phone call or other means) from the COR or adesignated representative and the
Contractor shall initiate corrective action immediately. The Contractor shall notify the COR immediately of any
emergency work which cannot be corrected within a 24-hour period. When emergency situations are recognized by
the Contractor or Contractor personnel, the COR shall be contacted immediately and prior to initiating emergency
work unless the nature of the emergency requiresimmediate action to preservelife or avoid injury. Insuch casesthe
Contractor shall perform remedial work to temporarily correct the situation and shall advise the COR of the problem
immediately.

2.11. MINIMUM MAN-POWER REQUIREMENTS: The Contractor shall provide an adequate number of fully
qualified personnel and resourcesto perform the work specified herein. The Contractor shall be advised that large
quantities of work may be necessary to be completed in a short period of time or in short notice. Personnel required
to handle emergency situations shall be available on call 24 hours per day, 7 days per week.

2.12. OTHER CONTRACTS: The Government may undertake or award other contracts or have |essees or volunteers
performing certain work, and the Contractor shall fully cooperate with such other contractors, lessees, volunteers and
Government employees and carefully fit their own work to such other additional work as may be directed by the COR.
The Contractor may be required to work together with other contractors, lessees, volunteers and Government
employees to complete atask such as the Contractor |oading trucks other than his own or hauling material loaded by
others. The Contractor shall not commit or permit any act, which will interfere with performance of work by another
contractor, by alessee, or by Government employees. The COR can alter the work schedul es of the other contractor,
lessee, volunteer, Government employees or the Contractor to avoid possible conflicts. Any such change or failureto
make such a change by the COR shall not be the basis for a claim by the Contractor.
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PART 3 - SAFETY

3.1. APPLICABLE PUBLICATIONS: The publications listed below form a part of this specification and are referred
toin the text by the basic designation only.

311 U.S ARMY CORPSOF ENGINEERS
EM 385-1-1 (3 Nov 03) U.S. Corps of Engineers Safety and Health Requirements Manual

32 GENERAL: Worker safety is of paramount importance. The Contractor shall comply with the Contract
Clausein the Salicitation entitted ACCIDENT PREVENTION, including the U.S. Army Corps of Engineers Safety and
Health Requirements Manual referred to therein in addition to the provisions of this specification.

33 SAFETY PROGRAM: The U.S. Army Corps of Engineers Safety and Health Requirements Manual, EM -385
1-1, and all subsequent revisions referred to in the Contract Clause ACCIDENT PREVENTION of this contract, are
hereby supplemented as follows:

331  Foreach BPA Call, the Contractor shall designate any employee responsible for overall supervision
of accident prevention activities. Such duties shall include: (1) assuring applicable safety requirements are (a)
communicated to the worker in alanguage they understand. It isthe Contractor's responsibility to ascertain if there
are workers on the job who do not speak and/or understand the English language. |f such workers are employed by
the prime Contractor or subcontractors, at any tier, it isthe prime Contractor's responsibility to insure that all safety
programs, signs, and tool box meetings are communicated to the workers in alanguage they understand, andthat a
bilingual employeeison siteat all times. If the Contractor contends that interpreters and/or bilingual signs are not
required, certification must be provided which verifiesthat all workers (whose native tongue is other than English)
have a command of the English language sufficient to understand all direction, training and safety requirements,
whether written or oral, and (b) incorporated in work methods, and (2) inspecting the work to ensure that safety
measures and instructions are actually applied. The proposed safety supervisor's name and qualifications shall be
submitted in writing for approval to the Ordering Officer. Thisindividual must have prior experience as a safety
engineer or be able to demonstrate his/her familiarity and understanding of the safety requirements over a prescribed
trial period. The safety engineer shall have the authority to act on behalf of the Contractor's general management to
take whatever action is necessary to assure compliance with safety requirements. The safety supervisor is required
to be on the site when work is being performed.

3.3.2 Prior toissuing any BPA Calls and commencement of any work at ajob site, a safety meeting shall be
held between the Contractor and the Corps of Engineers Ordering Officersto discuss the Contractor's saf ety program
and in particular to review the following submittals:

a. Contract Accident Prevention Plan: An acceptable accident prevention plan, written by the prime
Contractor for the blanket purchase agreement that coversin general all aspects of work and implementing the
pertinent requirements of EM 385-1-1, shall be submitted for Government approval.

b. Activity Phase Hazard Analysis Plan: Prior to beginning each BPA Call, an activity hazard analysis (phase
plan) shall be prepared by the Contractor for that phase of work and submitted to the Ordering Officer for approval.
A phaseis defined as an operation involving atype of work presenting hazards not experienced in previous
operations or where a new subcontractor or work crew isto perform work. The analysis shall address the hazards for
each activity performed in the phase and shall present the procedures and saf eguards necessary to eliminate the
hazards or reduce the risk to an acceptable level.

333  Jobsitesafety meetings shall be held asfollows:
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a. A safety meeting shall be held at least once amonth for all supervisors on the project to review past
activities, to plan ahead for new or changed operations and to establish safe working procedures to
anticipated hazards. An outline report of each monthly meeting shall be submitted to the Ordering Officer.

b. Atleast one safety meeting shall be conducted weekly, or whenever new crews begin work, by the
appropriate field supervisors or foremen for all workers. An outline report of the meeting giving date, time,
attendance, subjects discussed and who conducted it shall be maintained and copies furnished the
designated authority on request.

3.4. ACCIDENTS: Chargeable accidents are to be investigated by both Contractor and the Ordering Officer.

3.4.1. Accident Reporting: Eng. Form 3394: Section |, Paragraph 01.D., of EM 385-1-1 and the Contract Clause
entitted ACCIDENT PREVENTION are amended as follows: The prime Contractor shall report on Eng. Form 3394,
supplied by the Ordering Officer, al injuries to his employees or subcontractors that result in lost time and all damage
to property and/or equipment in excess of $2,000 per incident. Verbal notification of such accident shall be made to
the Ordering Officer within 24 hours. A written report on the above noted form shall be submitted to the Ordering
Officer within 72 hours following such accidents. The written report shall include the following:

a. A description of the circumstances leading up to the accident, the cause of the accident and corrective
measures taken to prevent recurrence.

b. A description of the injury and name and location of the medical facility giving examination and
treatment.

c. A statement asto whether or not the employee was permitted to return to work after examination and
treatment by the doctor, and if not, an estimate or statement of the number of dayslost from work. If there have
been days lost from work, state whether or not the employee has been re-examined and declared fit to resume
work as of the date of the report.

342  OSHA REQUIREMENTS

a. OSHA Log: A copy of the Contractor's OSHA Log of Injuries shall be forwarded monthly to the
Ordering Officer.

b. OSHA Inspections. Contractors shall immediately notify the Ordering Officer when an OSHA
Compliance official (Federal or State representative) presents his'her credentials and informs the Contractor that
the workplace will be inspected for OSHA compliance. Contractors shall also notify the Ordering Officer upon
determination that an exit interview will take place upon completion of the OSHA inspection. (NABSA OCT 05,
1976)

PART 4 - CONTRACTOR QUALI TY CONTROL

4.1. GENERAL: The Contractor shall provide and maintain an effective quality control program that complies with
the Contract Clause entitled "Inspection of Construction”. The Contractors Quality Control Program through
inspection and reporting shall demonstrate and document the extent of compliance of all work with the standards and
quality established by the contract document. The burden of proof of contract complianceis placed on the
Contractor and not assumed by the Government. The Contractor's Quality Control will not be accepted without
guestion.

4.2. CONTROL: Contractor Quality Control isthe means by which the Contractor ensures that the construction, to
include that of subcontractors and suppliers, complies with the requirements of the contract. The CQC System
Manager for each definabl e feature of work shall conduct at |east three phases of control asfollows:
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4.2.1. Preparatory Phase: This phase shall be performed prior to beginning work on each definable feature of
work, after all required plans/documents/materials are approved/accepted, and after copies are at the work site. This
phase shall include:

a

oo T

—h

A review of each paragraph of applicable specifications, reference codes, and standards. A copy of those
sections of referenced codes and standards applicable to that portion of the work to be accomplished in
thefield shall be made available by the Contractor at the preparatory inspection. These copies shall be
maintained in the field and available for use by Government personnel until final acceptance of the work.
Reviews of applicable contract drawings, if any.

A check to assure that all materials and/or equipment have been tested, submitted, and approved.

Review of provisions that have been made to provide required control inspection and testing.
Examination of the work areato assure that all required preliminary work has been completed and isin
compliance with the contract.

A physical examination of required materials, equipment, and sample work to assure that they are on hand,
conform to approved shop drawings or submitted data, and are properly stored.

A review of the appropriate activity hazard analysis to assure safety requirements are met.

Discussion of procedures for controlling quality of the work including repetitive deficiencies. Document
construction tolerances and workmanship standards for that feature of work.

A check to ensure that the portion of the plan for the work to be performed has been accepted by the
Ordering Officer.

Discussion of theinitial control phase.

The Government shall be notified at |east 24 hoursin advance of beginning the preparatory control phase.
This phase shall include a meeting conducted by the CQC System Manager and attended by the
superintendent, other CQC personnel (as applicable), and the foreman responsible for the definable
feature. The results of the preparatory phase actions shall be documented by separate minutes prepared
by the CQC System Manager and attached to the daily CQC report. The Contractor shall instruct
applicable workers as to the acceptable level of workmanship required in order to meet contract
specifications.

4.2.2. Initial Phase: This phase shall be accomplished at the beginning of a definable feature of work. The
following shall be accomplished:

a

b.

A check of work to ensure that it isin full compliance with contract requirements. Review minutes of the
preparatory meeting.

Verify adegquacy of controlsto ensure full contract compliance. Verify required control inspection and
testing.

Establish level of workmanship and verify that it meets minimum acceptabl e workmanship standards.
Compare with required sample panels as appropriate.

Resolve all differences.

Check safety to include compliance with and upgrading of the safety plan and activity hazard analysis.
Review the activity analysiswith each worker.

The Government shall be notified at least 24 hoursin advance of beginning theinitial phase. Separate
minutes of this phase shall be prepared by the CQC System Manager and attached to the daily CQC
report. Exact location of initial phase shall be indicated for future reference and comparison with follow-
up phases.

Theinitial phase should be repeated for each new crew to work onsite, or any time acceptabl e specified
quality standards are not being met.

4.2.3. Follow~up Phase: Daily checks shall be performed to assure control activities, including control testing,
are providing continued compliance with contract requirements, until completion of the particul ar feature of the work.
The checks shall be made a matter of record in the CQC documentation. Final follow-up checks shall be conducted
and all deficiencies corrected prior to the start of additional features of work, which may be affected by the deficient
work. The Contractor shall not build upon nor conceal non-conforming work.
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4.2.4. Additiona Preparatory and Initial Phases: Additional preparatory and initial phases shall be conducted
on the same definabl e features of work if: the quality of on-going work is unacceptable; if there are changesin the
applicable CQC staff, onsite production supervision or work crew; if the work on a definable feature is resumed after a
substantial period of inactivity; or if other problems develop.

43. CONTRACTOR QUALITY CONTROL PLAN:

4.3.1. Not later than 14 days after award of the BPA, the Contractor shall submit to the Ordering Officer for
approval a Contractor Quality Control (CQC) Plan, commensurate with the cost of the project, showing proposed
implementation of the requirements of the Contract Clause titled "I nspection of Construction”. The plan shall
identify personnel, procedures, control, instructions, test, records, and formsto be used for assuring quality control
on BPA Calls. Issuing any BPA Callswill only be permitted to begin after acceptance of the CQC Plan.

4.3.2. The Contractor shall identify as CQC System Manager an individual within the onsite work organization
who shall be responsible for overall assessment of CQC and have the authority to act in all CQC mattersfor the
Contractor. The CQC System Manager shall be a construction person with aminimum of 5 yearsin related work.
This CQC System Manager shall be on the site as determined by the Ordering Officer and shall be employed by the
prime Contractor. The CQC System Manager shall be assigned as System Manager but may have duties as project
superintendent in addition to quality control. An alternate for the CQC System Manager shall be identified in the
plan to serve in the event of the System Manager's absence. The requirements for the alternate shall be the same as
for the designated CQC System Manager.

44. DOCUMENTATION:

4.4.1 The Contractor shall maintain current records providing factual evidence that required quality control
activities and/or tests have been performed. These records shall include the work of subcontractors and suppliers
and shall be on an acceptable form that includes, as a minimum, the following information:

Contractor/subcontractor and their area of responsibility

Operating plant/equipment with hours worked, idle, or down for repair

Work performed each day, giving location, description, and by whom

Test and/or control activities performed with results and reference to specifications/drawings

requirements. The control phase shall be identified (Preparatory, Initial, Follow-up). List deficiencies

noted along with corrective action.

e. Quantity of materialsreceived at the site with statement as to acceptability, storage, and referenceto
specifications/drawings requirements.

f.  Submittals and deliverables reviewed, with contract reference, by whom, and action taken.

g. Off-site surveillance activities, including actions taken

h. Job safety evaluations stating what was checked, results, and instructions or corrective actions

i.

j-

oo oo

Instructions given/received and conflictsin plans and/or specifications
Contractor's verification statement.

These records shall indicate a description of trades working on the project; the number of personnel working;
weather conditions encountered; and any delays encountered. These records shall cover both conforming and
deficient features and shall include a statement that equipment and materials incorporated in the work and
workmanship comply with the contract. The original and one copy of these recordsin report form shall be furnished
to the Government daily within 24 hours after the date covered by the report, except that reports need not be
submitted for days on which no work is performed. All calendar days shall be accounted for throughout the life of
the BPA Call. Thefirst report following aday of no work shall be for that day only. Reports shall be signed and
dated by the CQC System Manager. The report from the CQC System Manager shall include copies of test reports
and copies of reports prepared by all subordinate quality control personnel.
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4.5. WORK DEFICIENCIES: The Contractor shall not build upon or conceal hon-conforming work. If deficiencies
indicate that the Contractor's Quality Control is not adequate or does not produce the desired results, corrective
actions shall be taken by the Contractor. If the Contractor does not promptly make the necessary corrections, the
Ordering Officer may issue an order stopping all or any part of the work until satisfactory corrective actions has been
taken. Payment for deficient work will be withheld until work has been satisfactorily corrected or other action istaken
pursuant to the Contract Clause entitled, "Inspection of Construction”. If recurring deficienciesin anitem or items
indicated that the quality control is not adequate, such corrective actions shall be taken as directed by the Ordering
Officer.

PART 5 - SUBM TTALS

(This part appliesto the attached submittal register and other technical submittal registers developed as part of the
Contractor's design).

51 SUBMITTAL CLASSIFICATION: Submittals are classified as follows:

5.1.1. Government A pproved: Governmental approval is required for items designed as " Government
Approved" on the attached Eng Form 4288 and other items as designated by the Ordering Officer.

5.1.2. Information Only: All submittals not requiring Government approval will be for information only.

5.2. APPROVED SUBMITTALS: The approval of submittals by the Ordering Officer shall not be construed asa
complete check, but will indicate only that the information is satisfactory. Approval will not relieve the Contractor of
the responsibility for any error which may exist, as the Contractor under the CQC requirements of this contract, is
responsible for the dimensions and design of adequate connections, details and satisfactory construction of all work.

5.3. DISAPPROVED SUBMITTALS: The Contractor shall make all corrections required by the Ordering Officer and
promptly furnish acorrected submittal in the form and number of copies as specified for theinitial submittal. If the
Contractor considers any correction indicated on the submittals to constitute a change to the contract, notice as
required under Contract Clause entitled "Changes' shall be given promptly to the Ordering Officer.

5.4. GENERAL: The Contractor shall submit all itemslisted on the Submittal Register (ENG Form 4288). The Ordering
Officer may request submittalsin addition to those listed when deemed necessary to adequately describe the work.
Submittals shall be made in the respective number of copies and submitted to the Ordering Officer. Each submittal
shall be complete and in sufficient detail to allow ready determination of compliance with contract requirements. Prior
to submittal, all items shall be checked and approved by the Contractor and each respective transmittal form (ENG
Form 4025) shall be stamped, signed and dated by the Contractor certifying that the accompanying submittal
complieswith the contract requirements. Submittals requiring Government approval shall be scheduled and made
prior to the acquisition of the material or equipment covered thereby.

5.5. SUBMITTAL REGISTER: (ENG Form 4288): Thiswill be required as directed by the Ordering Officer. Attheend
of this section isone ENG Form 4288 listing items for which submittals are required by the Government-prepared
specifications; thislist

may not be all inclusive and additional submittals may be required. The Contractor will also be given the submittal
register on a diskette containing the computerized ENG Form 4288 and instructions on the use of the diskette.
Columns"c" through " p" (abbreviationsin column "p" are defined asfollows. "AR" means Area Office) have been
completed by the Government. The Contractor shall complete columns"a", "b", and "q" through "y" and return 2
compl eted copies (hard copy plus associated electronic file) to the Contractor Officer for approval within 30 calendar
days after Notice to Proceed. The Contractor shall keep this diskette up to date and shall submit it to the Government
together with the monthly payment request. The approved submittal register will become the scheduling document
and will be used to control submittals throughout the life of the BPA Call. Thisregister and the progress schedules
shall be coordinated.
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5.6. SCHEDULING: Contractor shall provide aschedule outlining the start and compl etion of each phase of work
and overall project completion commensurate with the cost of the project.

5.7. TRANSMITTAL FORM (ENG Form 4025): Thiswill be required as directed by the Ordering Officer. The sample
transmittal form (ENG Form 4025) attached to this section shall be used for submitting both Government approved
and information only submittals in accordance with the instructions on the reverse of the form. These formswill be
furnished to the Contractor. Thisform shall be properly completed by filling out all the heading blank spaces and
identifying each item submitted. Special care will be exercised to ensure proper listing of the specification paragraph
pertinent to the data submitted for each item.

5.8. SUBMITTAL PROCEDURE: Four (4) copiesof submittals shall be made as follows:

5.8.1. Procedures: Inthe signature block provided on ENG Form 4025, the Contractor certifiesthat each item
has been reviewed in detail and is correct and isin strict conformance with the Government-furnished specifications
unless noted otherwise. The accuracy and completeness of submittalsisthe responsibility of the Contractor.

5.8.2. Deviations: For submittals which include proposed deviations requested by the Contractor, the
column "variations' of ENG Form 4025 shall be checked. The Contractor shall set forth in writing the reason for any
deviations and annotate such deviations on the submittal. The Government reserves the right to rescind inadvertent
approval of submittals containing unnoted deviations.

5.9. GOVERNMENT APPROVED SUBMITTALS: Upon completion of review of submittalswill beidentified as
having received approval by being stamped and dated. Two (2) copies of the submittal will be retained by the
Ordering Officer and two (2) copies of the submittal will be returned to the Contractor.

5.10. INFORMATION ONLY SUBMITTALS: Normally submittals for information only will be returned. Approval of
the Ordering Officer is not required on information only submittals. These submittals will be used for information
purposes. The Government reserves the right to require the Contractor to resubmit any item found not to comply
with the BPA Call.

1111 STAMPS: Stamps used by the Contractor on the submittal date to certify that the submittal meets contract
requirements shall be similar to the following:

CONTRACTOR
(FIRM NAME)

Approved
Approved with corrections as noted on submittal data and/or attached sheet(s)

SIGNATURE:

TITLE:

DATE:
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PART 6 - ENVI RONMENTAL PROTECTI ON

6.1 APPLICABLE REGULATIONS: The Contractor and his subcontractors in the performance of thisBPA Call,
shall comply with all applicable Federal, State, and local laws and regulations concerning environmental pollution
control and abatement in effect on the date of this solicitation, aswell as the specific requirements stated elsewhere
in the contract specifications or as directed by the Ordering Officer. The Contractor shall exercise care and safety in
the performance of the contract and shall take necessary precautions to avoid contamination of the water, damage to
private property and injury to employees and the public. The Contractor shall beliable for any and all damagesto the
environment, Government property, private property, trees and shrubs as well as injuries to the public and employees
while in performance of this contract. All environmental protection matters shall be coordinated with the COR.

6.2. NOTIFICATION: The Ordering Officer will notify the Contractor of any non-compliance with the foregoing
provisions and the action to be taken. The Contractor shall, after receipt of such notice, immediately take corrective
action. If the Contractor fails or refusesto comply promptly, the Ordering Officer may issue an order stopping all or
part of the work until satisfactory corrective action has been taken. No part of timelost due to any such stop order
shall be made the subject of aclaim for extension of time or for excess costs or damages by the Contractor unlessitis
later determined that the Contractor wasin compliance.

6.3. PROTECTION OF WATER RESOURCES: The Contractor shall not pollute streams, |akes or reservoirs with fuels,
oils, bitumens, calcium chloride, acid construction wastes or other harmful materials. All work under this contract
shall be performed in such a manner that objectionable conditions will not be created in streams through or adjacent
to the project areas.

6.4. BURNING: Burning will not be permitted.

6.5. DUST CONTROL: The Contractor shall maintain all work areafree from dust that would contributeto air
pollution. Approved temporary methods of stabilization consisting of sprinkling, chemical treatment, light
bituminous treatment or similar methods will be permitted to control dust. Sprinkling, where used, must be repeated
at such intervals asto keep all parts of the disturbed areas at |east damp at all times. Dust control shall be performed
asthe work proceeds and whenever a dust nuisance or hazard occurs. If applicable, approved plastic sheeting or
similar materials shall be placed over doorways of areas being renovated or be erected around work areas to prevent
spread of dust to adjacent areas.

PART 7 - NOT USED

PART 8 - TEMPORARY CONSTRUCTI ON | TEMS

81 GENERAL: Thework covered by this section consists of furnishing all labor, materials, equipment, and
services and performing all work required for or incidental to the items herein specified. No separate payment
will be made for the construction and services required by this section, and all costsin connection therewith
shall beincluded in the overall cost of the work unless specifically stated otherwise.

82 CONTRACTOR'S STORAGE AREAS, PARKING, AND FIELD OFFICE:

8.2.1. Administrative Field Office and Material Storage Facilities: The Contractor shall provide and maintain
administrative field office and storage facilities at an approved location when required. Government office and
warehouse facilities will not be available to the Contractor's personnel. Trailers utilized by the Contractor for
administrative or material storage purposes shall present a clean and neat exterior appearance and shall bein a state
of good repair. Trailerswhich, inthe opinion of the Ordering Officer, require exterior painting or maintenance will not
be allowed on Government property.



W912DR-05-T-0082
Page 34 of 45

8.2.2. Storage Area: The Contracting Officer will designate a material/equipment storage location. Security for each
areashall be sufficient to safeguard materials and equipment. If afenceis erected around material and equipment, as
approved by the Ordering Officer, fence posts may be driven, in lieu of concrete bases, where soil conditions permit.
Fencing shall be kept in astate of good repair and proper alignment. Materials shall not be stockpiled outside the
fence in preparation for the next day's work.

8.2.3. Non-Roadway Areas. Should the Contractor elect to traverse with construction equipment or other vehicles
grassed or unpaved areas which are not established roadways, such areas shall be covered with alayer of gravel as
necessary to prevent rutting and the tracking of mud onto paved or established roadways; gravel gradation shall be
at the Contractor's discretion.

8.2.4. Employee Parking: Contractor employees shall park construction and privately owned vehiclesin an area
designated by the Ordering Official. Thisareawill be within reasonable walking distance of the construction site.
Contractor employee parking shall not interfere with existing and established parking requirements of the facility, nor
block passage through facility roads.

8.2.5. Restoration of Storage Area: Upon completion of the project and after removal of trailers, materials, and
equipment from within any fenced area, the fence shall be removed and will become the property of the Contractor.
Areas used by the Contractor for the storage of equipment or material, or other use, shall be restored to the original
or better condition. Gravel used to traverse grassed areas shall be removed and the arearestored to its original
condition, including top soil and seeding as necessary.

83 SGNS

8.3.1. References: The publications listed below form apart of this specification to the extent referenced. The
publications are referred to in the text by basic designation only.

U.S. Army Corps of Engineers Publications:
EP310-1-6 U.S. Army Corps of Engineers Sign Standards Manual

8.3.2. Safety Sign: (JUN 1994). A safety sign shall be provided and erected at alocation designated by the Ordering
Officer. Thesign shall conform to the applicable requirements of EP 310-1-6. The sign shall be erected as soon as
possible and within 15 days after the date of receipt of noticeto proceed. (CENAB)

ATTACHMENTS:

1) Risk Assessment for Excavation and Other work in the Vicinity of Utilities
2) Three Page CQC Form

3) ENGForm4288

4) ENG Form 4025



W912DR-05-T-0082
Page 35 of 45

RISK ASSESSMENT FOR

EXCAVATION AND OTHER WORK IN THE VICINITY OF UTILITIES
PROJECT
NAME:
CONTRACT
NUMBER:
PROJECT
LOCATION:
PROPOSED EXCAVATION START DATE:
1. ? ESTABLISH EXCAVATION DETAILSAND DRAWINGS (check when completed)
2. ?PROPOSED EXCAVATION AREA MARKED (“whitelining) (check when completed)
3. 2CONTACT APPROPRIATE ONE-CALL SERVICE FOR PUBLIC UTILITIES
4. ?2CONTACT OWNERSOF ALL PRIVATELY OWNED UTILITES (non one-call members)
5. ?2DATE UTILITIESWERE MARKED AND METHODS OF MARKING

ONE-CALL
LOCATORS

OTHER
LOCATORS
6. ? UTILITIESDEFINED ON STE:
?NONE ? ELECTRIC ?GAS ?WATER ? TELEPHONE ?CATV
?SEWER ?DRAINAGE

?0THER

7. LEVEL OF RISK: (Based upon personal safety and consequences of utility outages.)
?SEVERE: Excavation required within immediate vicinity (<2 ft.) of MARKED utility.
? MODERATE: Excavation required outsidetheimmediate vicinity (>2 ft.) of MARKED utility.
? MINIMAL: Excavation required in areawith no utilities.

CONSEQUENCESIF EXISTING UTILITIESARE DAMAGED/DISRUPTED:

8. ENGINEERING CONTROL SREQUIRED:
?NONE ?HAND EXCAVATE TO LOCATE UTILITY ? EXCAVATEWITH DUE CARE
?0THER

9. ?NOTIFICATION OF CONTRACTING OFFICER'SREPRESENTATIVE ON
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THE INFORMATION NOTED ABOVE ISACCURATE AND THE WORK ISREADY TO PROCEED
SIGNATURE AND DATE

ON STE GOVERNMENT REPRESENTATIVE'SRECOMMENDATION FOR APPROVAL TO EXCAVATE
?YES ?NO SIGNATURE AND DATE
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DAILY CONSTRUCTION QUALITY CONTROL REPORT
CONTRACTOR’'SNAME:
ADDRESS:
PHONE NUMBER:
PROJECT NAME:
LOCATION: DATE:
CONTRACT NUMBER: REPORT NO.:
SUPERINTENDENT:
TYPE OF NUMBER TYPESOF CONSTRUCTION NUMBER
WORKERS EQUIPMENT ONSITE
COMPANY SUBCONTRACTOR’'S FOREMAN NUMBER OF WORKERS
RESPONSIBILITY
TOTALS:
NO. OF WORKERSTODAY MANHOURSTODAY MANHOURSFOR THISPERIOD

CONTRACT MATERIALSAND EQUIPMENT DELIVERED TO SITE

WEATHER: | SITE CONDITIONS

DID A DELAY OR WORK STOPPAGE OCCUR TODAY?
IFYES EXPLAIN

HASANYTHING DEVELOPED IN THE WORK WHICH MAY LEAD TO A CHANGE OR FINDING OF FACT?

IF YES EXPLAIN

DAILY CONSTRUCTION QUALITY CONTROL REPORT PAGE 10F 3




W912DR-05-T-0082

Page 38 of 45

DESCRIPTION OF WORK PERFORMED TODAY (LIST BY DEFINABLE FEATURES OF WORK)

PREPARATORY INSPECTION:

LIST ALL INSPECTIONSBY SUBJECT AND SPECIFICATIN LOCATION.
ATTACH MINUTESOF MEETINGSAND LIST OF ALL ATTENDEES

HAVE ALL REQUIRED SUBMITTALSAND SAMPLESOF CONSTRUCTION BEEN APPROVED?

DO THE MATERIALSAND EQUIPMENT TO BE USED CONFORM TO THE SUBMITTALS?

HASALL PRELIMINARY WORK BEEN INSPECTED, TESTED AND COMPLETED?

TEST REQUIRED AND INSPECTION TECHNIQUESTO BE EXECUTED TO PROVE CONTRACT COMPLIANCE
(INCLUDE BOTH EXPECTED AND ACTUAL RESULTS)

HASA PHASE HAZARD ANALYS SBEEN PERFORMED?

COMMENTSAND DEFICIENCIESNOTED AND CORRECTIVE ACTION TAKEN:
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DAILY CONSTRUCTION QUALITY CONTROL REPORT PAGE 20F 3
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ALL INSTRUCTIONSRECEIVED FROM QA PERSONNEL AND ACTIONSTAKEN:

JOB SAFETY (INCLUDE MEETINGSHELD AND DEFICIENCIESNOTED WITH CORRECTIVE ACTIONS):

INITIAL INSPECTION:

LIST ALL INSPECTIONSBY SUBJECT AND SPECIFICATION LOCATION.
COMMENTSAND/OR DEFICIENCIESNOTED AND CORRECTIVE ACTION TAKEN:

FOLLOW-UP INSPECTION:

LIST ALL INSPECTIONSBY THE SUBJECT AND SPECIFICATION LOCATION.
COMMENTSAND/OR DEFICIENCIESNOTED AND CORRECTIVE ACTION TAKEN:

SIGNATURE:
QUALITY CONTROL REPRESENTATIVE/MANAGER

THE ABOVE REPORT ISCOMPLETE AND CORRECT. ALL MATERIALSAND EQUIPMENT USED AND ALL
WORK PERFORMED DURING THISREPORTING PERIOD ARE IN COMPLIANCE WITH THE CONTRACT
SPECIFICATIONSAND SUBMITTALS EXCEPT ASNOTED ABOVE.

SIGNATURE:
CONTRACTOR'SAPPROVED AUTHORIZED REPRESENTATIVE

DAILY CONSTRUCTION QUALITY CONTROL REPORT PAGE 30F 3
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INSTRUCTIONS
ENG Form 4025-R
Section | will be initiated by the Contractor in the required number of copies.
Each transmittal shall be numbered consecutively in the space provided for “ Transmittal No.”. This number, in
addition to the contract number will form aserial number for identifying each submittal. For new submittals or re-
submittals mark the appropriate box; on re-submittals, insert transmittal number of last submission aswell asthe
new submittal number.
The“Item no.” will bethe same“Item No.” asindicated on ENG FORM 4288-R for each entry on thisform.
Submittals requiring expeditious handling will be submitted on a separate form.

Separate transmittal form will be used for submittals under separate sections of the specifications.

A check shall be placed in the “Variation” columnwhen a submittal is not in accordance with the plans and
specifications — also, awritten statement to that effect shall be included in the space provided for “Remarks’.

Form is self-transmittal, letter of transmittal is not required.

When a sample of material of Manufacturer’s Certificate of Compliance istransmitted, indicate “ Sample” or
“Certificate” in column c, Section |.

U.S. Army Corps of Engineers approving authority will assign action codes as indicated below in the space
provided in Section |, column | to each item submitted. In addition, they will ensure enclosures are indicated and
attached to the form prior to return to the contractor. The Contractor will assign action codes as indicated below
in Section I, column g, to each item submitted.

THE FOLLOWING ACTION CODESARE GIVEN TO ITEMS SUBMITTED

A — Approved as submitted. E - Disapproved (see attached).

B - Approved, except as noted on drawings. F - Receipt acknowledged.

C — Approved, except as noted on drawings. FX — Receipt acknowledged, does not comply
Refer to attached sheet, resubmission required. as noted with contract requirements.

D - Will bereturned by separate correspondence. G —  Other (Specify).

Approval of items does not relieve the contractor from complyingwith all the requirements of the contract plans
and specifications.
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